

ADDENDUM NO. 3

Date: 9/4/2026

Project: Life First Ambulance District – Life First Ambulance Station

Project #: 2613

This addendum supplements and amends the original contract documents dated 8/17/2026 and shall become part of the contract documents. Each bidder shall acknowledge receipt of this addendum in his bid. The contract documents for the subject project are to be revised as follows:

PART 1 - PROJECT MANUAL

1.1 ATTACHMENTS TO AGREEMENT

- A. Revised amount of liquidated damages.**

1.2 033000 CAST IN PLACE CONCRETE

- A. Added 2.07 B**
- B. Added 3.04 C**

1.3 081113 HOLLOW METAL DOORS AND FRAMES


- A. Added 2.2 D.**
- B. Revised 2.4 A.2a**
- C. Revised 2.5 B.2a**

1.4 087111 DOOR HARDWARE

- A. Added 2.3 D**
- B. Added 2.6 F**

1.5 321216 ASPHALT PAVING

- A. Deleted this section in its entirety.**



PART 2 - DRAWINGS

2.1 Sheet LS-001

- A. Life Safety Legend
 - 1. Added symbol for storm shelter location.
- B. Storm Shelter Requirements
 - 1. Added Design Information Required by Ohio Storm Shelter Code 106.2.1
- C. Life Safety Plan
 - 1. Located Storm Shelter utilizing the symbol from the Legend.

2.2 Sheet C-101

- A. Generator Pad
 - 1. Detail added.
- B. Flood Information
 - 1. Added.


2.3 Sheet C-102

- A. Base Bid Holding Tank Profile
 - 1. Added.
- B. 1500 Gallon Holding Tank Profile
 - 1. Sign detail added.

2.4 Sheet C-301

- A. Base Bid Plan
 - 1. Added bollards near holding tank.
- B. Alternate #3 Plan
 - 1. Added bollards near holding tank.
- C. Site Keynotes
 - 1. Revised note 15.

2.5 Sheet S-001



- A. Storm Shelter Design Criteria
 - 1. Additional wind load information.

2.6 Sheet S-002

- A. General Notes
 - 1. Added Quality Assurance Plan Preparation.
 - 2. Added Contractors Statement of Responsibility
 - 3. Added Owner Statement of Responsibility
 - 4. Added Structural Observations

2.7 Sheet S-003

- A. Concrete Rebar Cover
 - 1. Added.

2.8 Sheet S-201

- A. Truss Profile T6
 - 1. Revised roof configuration and slope.

2.9 Sheet S-320

- A. Detail 3 Typical Housekeeping Pad
 - 1. Removed.

2.10 Sheet S-520


- A. Detail B
 - 1. Removed.

2.11 Sheet A-130

- A. Floor Finish Schedule
 - 1. Added concrete.

2.12 Sheet A-600

- A. Detail 11
 - 1. Revised detail.



- B. Detail 12
 - 1. Revised detail.
- C. Door Hardware Legend
 - 1. Added hardware items to hardware sets 4 & 5.

2.13 Sheet P-100

- A. Floor Plan – Base Bid
 - 1. Revised generator location.

2.14 Sheet H-100

- A. Floor Plan – Base Bid
 - 1. Revised generator location.
- B. HVAC General Notes
 - 1. Deleted Note H.

2.15 Sheet H-102

- A. Louver Schedule
 - 1. Added notes 3 and 4.
 - 2. Added general notes.


2.16 Sheet ME-100

- A. Underground Ducts Detail A
 - 1. Added nomenclature detail 9.
- B. Mech & Elec Utility Site Plan
 - 1. Revised generator location.

2.17 Sheet E-100

- A. Floor Plan – Base Bid
 - 1. Revised generator location.
- B. Garage Bay Plan – Alternate No. 3
 - 1. Revised labeling of EF and SA.

2.18 Sheet E-101



- A. Floor Plan – Base Bid
 - 1. Revised generator location.
- B. Garage Bay Plan - Alternate No. 3
 - 1. Revised labeling of EF and SA and added wiring information.
- C. Notes
 - 1. Added notes 17 and 18.
 - 2. Revised note 9.

2.19 Sheet E-102

- A. Electrical Panel Schedule P1
 - 1. Added notes 6 & 7.
- B. Riser Diagram
 - 1. Revised notes 2 and 3.

